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318+75.00 TO  319+00.00 50. 0 6. 3 0. 0 4. 5 1. 5 0.0 STATION TO STATION L o e e
319+00.00 TO  321+42.00 484, 0 60. 5 136. 0 43. 6 14. 5 0.0 FooT FOOT SQ FT FOOT
321+42.00 TO  324+88.99 694. 0 86. 7 231.3 62. 5 20. 8| 10. 0 STAGE I
324+88.99 TO  329+00C. 00 822.0 102. 8 125. 0 74.0 24. 1 0.0 EB 319+26.00 TO 321+00.00 175. 0 0.0 1.0 0.0
EB 321+00.00 TO 325+12.50 412.5 0.0 0.0 0.0
w8 WB 322+12.50 TO 326+25.00 412.5 0.0 0.0 0.0
321+00.00 TO  322+35. 38 270. 8§ 33. 8 74.3 24. 4 8.1 0.0 WB 326+25.00 TO 328+00. 00 175.0 0.0 1. 0 0. 0|
322+35.38 T0  325+82. 37 694.0 86. 7 231. 3 62. 5 20. 8 10. 0
325+82.37 TO  328+50.00 535. 3 66. 9 72. 7 48. 2 16. 1 0.0 STAGE I1I
TOTALS 3550. 0 444.0 871.0 320.0 107. 0 20. 0] EB 319+26.00 TO 321+00.00 0. 0| 175. 0 0. 0| 1.0
EB 321+00.00 TO 325+12.50 0.0 412. 5 0. 0] 0.0
WB 322+12.50 TO 326+25.00 0. 0| 412. 5] 0. 0 0.0
| WB 326+25.00 TO 328+00.00 0.0 175. 0 0.0 1.0
b TOTALS 1175.0 1175. 0 2.0 2.0
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STATION TO STATION - om a o
TON SQ YD SQ YD sSQ YD
EB
318+75.00 TO  319+00. 00 1.9 16. 7 16. 7 16. 7
319+00.00 TO  321+42.00 36. 7] 322.7 322. 7 322.7
321+42.00 TO  324+88.99 0. 0 0.0 0.0 0.0
324+88. 99 T0 329+00. 00 41. 5 364. T 364. 7 265. 7|
0. 0|
wB 0. 0|
321+00.00 TO  322+35.38 20. 5 180. 3 180. 3 180. 3|
322+35.38 TO  325+82.37 0.0 0.0 0.0 0.0
325+82.37 TO  328+50. 00 21. 3 186. 8 186. 8 186. 8
TOTALS 122. 0 1071.0 1071.0% 972.0
L e - SET IS - srerters DESIGNED - | REVISED - SCHEDULE OF QUANTITIES Rl | SECTION county || SRE:
ci\pw.work\owidot\swar tzru\dB2B94BENd7 7487 -sht-sch.dgn DRAWN - REVISED - STATE OF ILLINOIS 72 D7 BRIDGE REPAIRS 2011-2 MACON 25 5
PLOT SCALE = 52.0008 * / IN. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74487
PLOT DATE = 2/7/2011 DATE - REVISED - SCALE: NA SHEET NO. 1 OF 1  SHEETS | STA. TO STA. [ILLINOIS| FED. AID PROJECT




